

ABSTRACT OF OFFERS		1. SOLICITATION NO W9127N-17-B-0008	2. DATE ISSUED 5/19/2017	3. DATE OPENED 6/28/2017	PAGE 1 OF 1 PAGES								
4. ISSUING OFFICE DISTRICT ENGINEER PORTLAND DISTRICT, CORPS OF ENGINEERS P.O. BOX 2946 PORTLAND, OR 97208-2946			I CERTIFY THAT I HAVE OPENED, READ, AND RECORDED ON THIS ABSTRACT ALL OFFERS RECEIVED IN RESPONSE TO THIS SOLICITATION.										
			CONTRACT SPECIALIST SIGNATURE		CONTRACTING OFFICER SIGNATURE								
5. PROJECT TITLE Oregon Coast Clamshell Maintenance Dredging 2017			8. GOVERNMENT ESTIMATE (CHECK A, B, OR C AND COMPLETE D, E, AND F.)		9. OFFERS								
			A. HIRED LABOR		NO.1								
			B. REASONABLE CONTRACT (WITHOUT PROFIT)		NO.2								
			C. REASONABLE CONTRACT (INCLUDING PROFIT)		NO.3								
			X		A. OFFEROR J.E. McAmis, Inc. 621 Country Drive Chico, CA 95928								
					A. OFFEROR HME Construction, Inc. 6801 NW Old Lower River Road Vancouver, WA 98660								
					A. OFFEROR								
					B. BID SECURITY 20% of bid price								
					B. BID SECURITY 20% of bid price								
					B. BID SECURITY								
					C. ADDENDA ACKNOWLEDGED Amd. 0001								
					C. ADDENDA ACKNOWLEDGED Amd. 0001								
					ADDENDA ACKNOWLEDGED								
6. NUMBER OF ADDENDA ISSUED			1										
7A. ITEM NO.	7B. DESCRIPTION OF OFFERED ITEM	7C. EST QUANTITY	D. UNIT	E. UNIT PRICE	F. ESTIMATED AMOUNT	D. UNIT PRICE	F. ESTIMATED AMOUNT	D. UNIT PRICE	F. ESTIMATED AMOUNT	D. UNIT PRICE	F. ESTIMATED AMOUNT	No. 1 vs IGE	No. 2 vs IGE
0001	Mobilization and Demobilization	1	JOB	\$ 614,452.00	\$ 614,452.00	\$ 515,000.00	\$ 515,000.00	\$ 1,125,000.00	\$ 1,125,000.00		\$ -	-16.2%	83.1%
0002	Dredging and Placement of Materials; Port Orford	25000	CY	\$ 7.40	\$ 185,000.00	\$ 6.50	\$ 162,500.00	\$ 13.25	\$ 331,250.00		\$ -	-12.2%	79.1%
0003	Dredging and Placement of Materials; Port Orford (OPTION)	10000	CY	\$ 7.79	\$ 77,900.00	\$ 5.60	\$ 56,000.00	\$ 15.00	\$ 150,000.00		\$ -	-28.1%	92.6%
0004	Dredging and Placement of Materials; Baker Bay	80000	CY	\$ 9.44	\$ 755,200.00	\$ 6.50	\$ 520,000.00	\$ 11.50	\$ 920,000.00		\$ -	-31.1%	21.8%
0005	Dredging and Placement of Materials; Baker Bay (OPTION)	20000	CY	\$ 9.71	\$ 194,200.00	\$ 5.60	\$ 112,000.00	\$ 10.50	\$ 210,000.00		\$ -	-42.3%	8.1%
0006	Baker Bay; Photogrammetric Scow Load Measurement Testing (OPTION)	1	JOB	\$ 22,218.00	\$ 22,218.00	\$ 12,000.00	\$ 12,000.00	\$ 25,000.00	\$ 25,000.00		\$ -	-46.0%	12.5%
0007	Baker Bay; Photogrammetric Scow Load Measurement Testing (OPTION)	1	JOB	\$ 17,388.00	\$ 17,388.00	\$ 9,600.00	\$ 9,600.00	\$ 20,000.00	\$ 20,000.00		\$ -	-44.8%	15.0%
0008	Dredging and Placement of Materials; Chinook	80000	CY	\$ 8.16	\$ 652,800.00	\$ 6.50	\$ 520,000.00	\$ 12.00	\$ 960,000.00		\$ -	-20.3%	47.1%
0009	Dredging and Placement of Materials; Chinook (OPTION)	20000	CY	\$ 8.39	\$ 167,800.00	\$ 5.60	\$ 112,000.00	\$ 12.00	\$ 240,000.00		\$ -	-33.3%	43.0%
SUBTOTAL FOR MANDATORY LINE ITEMS					\$ 2,207,452.00		\$ 1,717,500.00		\$ 3,336,250.00		\$ -	-22.2%	51.1%
SUBTOTAL FOR OPTIONAL LINE ITEMS					\$ 479,506.00		\$ 301,600.00		\$ 645,000.00		\$ -	-37.1%	34.5%
TOTAL					\$ 2,686,958.00		\$ 2,019,100.00		\$ 3,981,250.00		\$ -	-24.9%	48.2%
ACCEPTANCE LIMITATION - DAYS													
INFORMALITIES													