

| | | | | | | | | | |
|---|---|-----------|---|----------------|----------------|---|----------------|--|-----------------|
| ABSTRACT OF BIDS | | | 1. SOLICITATION NUMBER W912PM-17-B-0005 | | | 2. DATE ISSUED 31-Aug-17 | | 3. DATE OPENED 5-Oct-17 | |
| 4. ISSUING OFFICE U. S. Department of the Army, Corps of Engineers Wilmington Contracting Office 69 Darlington Ave. Wilmington, North Carolina 28403 | | | I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation. | | | NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE) Charlene Figgins Contracting Officer | | | |
| PROJECT TITLE REGIONAL HOPPER DREDGE FOR USACE SOUTH ATLANTIC DIVISION, NORTH CAROLINA, UNRESTRICTED | | | 8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E and F.) | | | 9. BIDDERS | | | |
| NUMBER OF ADDENDA ISSUED 0 | | | <input checked="" type="checkbox"/> A. HIRED LABOR | | | A. OFFEROR Manson Construction Company 5985 Richard Street, Suite One Jacksonville, FL 32216 | | A. OFFEROR The Dutra Group 2350 Kerner Boulevard, Suite 200 San Rafael, Ca 94901-5595 | |
| | | | <input type="checkbox"/> B. REASONABLE CONTRACT (WITHOUT PROFIT) | | | B. BID SECURITY (Type and Amount) 20% | | B. BID SECURITY (Type and Amount) 20% | |
| | | | <input type="checkbox"/> C. REASONABLE CONTRACT (INCLUDING PROFIT) | | | C. AMENDMENTS ACKNOWLEDGED N/A | | C. AMENDMENTS ACKNOWLEDGED N/A | |
| All Projects | | | | | | | | | |
| 0001 | Base - Mobilization and Demobilization for all Base Items | 1 | Job | \$1,978,000.00 | \$1,978,000.00 | \$3,500,000.00 | \$3,500,000.00 | \$3,300,000.00 | \$3,300,000.00 |
| 0002 | Performance and Payment Bonds for all Base Items | 1 | Job | \$215,000.00 | \$215,000.00 | \$275,000.00 | \$275,000.00 | \$70,000.00 | \$70,000.00 |
| 0003 | Option- Inter-project Transit Miles for unexpected moves for reasons to include environment concerns, | ----- | ----- | ----- | ----- | ----- | ----- | ----- | ----- |
| 0003AA | Option - First 235 Miles | 235 | Miles | \$1,000.00 | \$235,000.00 | \$450.00 | \$105,750.00 | \$310.00 | \$72,850.00 |
| 0003AB | Option - All Over 235 Miles *(N.E.) | 1,000 | Miles | \$535.00 | \$535,000.00 | \$450.00 | \$450,000.00 | \$310.00 | \$310,000.00 |
| Brunswick Harbor | | | | | | | | | |
| 0004 | Base - Maintenance Dredging, St Simons Range, Station 0+000 to -45+000B (Bin limits are required for | ----- | ----- | ----- | ----- | ----- | ----- | ----- | ----- |
| 0004AA | Base - Maintenance Dredging, St Simons Range, Station 0+000 to -45+000B (Bin limits are required for | 500,000 | Cubic Yard | \$4.40 | \$2,200,000.00 | \$3.70 | \$1,850,000.00 | \$8.55 | \$4,275,000.00 |
| 0004AB | Base - Maintenance Dredging, St Simons Range, Station 0+000 to -45+000B (Bin limits are required for | 1,500,000 | Cubic Yard | \$4.40 | \$6,600,000.00 | \$3.15 | \$4,725,000.00 | \$7.90 | \$11,850,000.00 |
| 0004AC | Base - Maintenance Dredging, St Simons Range, Station 0+000 to -45+000B (Bin limits are required for | 616,000 | Cubic Yard | \$4.40 | \$2,710,400.00 | \$2.70 | \$1,663,200.00 | \$6.00 | \$3,696,000.00 |
| 0005 | Option - Stand By Time Brunswick | ----- | ----- | ----- | ----- | ----- | ----- | ----- | ----- |
| 0005AA | Option - First day | 1 | Day | \$62,300.00 | \$62,300.00 | \$50,000.00 | \$50,000.00 | \$72,000.00 | \$72,000.00 |
| 0005AB | Option - All over One Day *(N.E.) | 1 | Day | \$62,300.00 | \$62,300.00 | \$50,000.00 | \$50,000.00 | \$72,000.00 | \$72,000.00 |
| 0006 | Option - Trawling Requirements (non-capture) Brunswick | ----- | ----- | ----- | ----- | ----- | ----- | ----- | ----- |
| 0006AA | Option - First 5 days | 5 | Days | \$6,000.00 | \$30,000.00 | \$4,000.00 | \$20,000.00 | \$3,700.00 | \$18,500.00 |
| 0006AB | Option - All over 5 days *(N.E.) | 83 | Days | \$6,000.00 | \$498,000.00 | \$4,000.00 | \$332,000.00 | \$3,700.00 | \$307,100.00 |
| Savannah Harbor | | | | | | | | | |
| 0007 | Base - Maintenance Dredging, Tybee Knoll Cut Range, Jones Island/Bloody Point Range, Station | ----- | ----- | ----- | ----- | ----- | ----- | ----- | ----- |
| 0007AA | Base - First 100,000 cubic yards | 100,000 | Cubic Yard | \$4.90 | \$490,000.00 | \$4.70 | \$470,000.00 | \$6.00 | \$600,000.00 |
| 0007AB | Base - All over 100,000 cubic yards | 100,000 | Cubic Yard | \$4.90 | \$490,000.00 | \$4.70 | \$470,000.00 | \$5.50 | \$550,000.00 |
| 0008 | Base - Maintenance Dredging, Bloody Point Range, Tybee Range, Station -33+000B to -49+500B (Bin | ----- | ----- | ----- | ----- | ----- | ----- | ----- | ----- |
| 0008AA | Base - First 150,000 cubic yards | 150,000 | Cubic Yard | \$4.10 | \$615,000.00 | \$3.20 | \$480,000.00 | \$6.00 | \$900,000.00 |
| 0008AB | Base - All over 150,000 cubic yards | 106,000 | Cubic Yard | \$4.10 | \$434,600.00 | \$3.20 | \$339,200.00 | \$5.50 | \$583,000.00 |
| 0009 | Option - Stand By Time Savannah | ----- | ----- | ----- | ----- | ----- | ----- | ----- | ----- |
| 0009AA | Option - One Day | 1 | Day | \$62,300.00 | \$62,300.00 | \$50,000.00 | \$50,000.00 | \$72,000.00 | \$72,000.00 |
| 0009AB | Option - All over One Day *(N.E.) | 1 | Day | \$62,300.00 | \$62,300.00 | \$50,000.00 | \$50,000.00 | \$72,000.00 | \$72,000.00 |
| 0010 | Option - Trawling Requirements (non-capture) Savannah | ----- | ----- | ----- | ----- | ----- | ----- | ----- | ----- |
| 0010AA | Option - First 5 days | 5 | Days | \$6,000.00 | \$30,000.00 | \$4,000.00 | \$20,000.00 | \$3,700.00 | \$18,500.00 |
| 0010AB | Option - All over 5 days *(N.E.) | 15 | Days | \$6,000.00 | \$90,000.00 | \$4,000.00 | \$60,000.00 | \$3,700.00 | \$55,500.00 |

| | | | | | | | | | |
|--------|---|---------|------------|-------------|----------------|-------------|----------------|-------------|----------------|
| | Wilmington Harbor | | | | | | | | |
| 0011 | Base - Maintenance Dredging, Wilmington Harbor, Baldhead Shoal Channel Reach 3, Station 88+42.13 to | ----- | ----- | ----- | ----- | ----- | ----- | ----- | ----- |
| 0011AA | Base - First 700,000 cubic yards | 700,000 | Cubic Yard | \$4.40 | \$3,080,000.00 | \$6.90 | \$4,830,000.00 | \$7.00 | \$4,900,000.00 |
| 0011AB | Base - All over 700,000 cubic yards | 200,000 | Cubic Yard | \$4.40 | \$880,000.00 | \$4.75 | \$950,000.00 | \$6.00 | \$1,200,000.00 |
| 00012 | Base - Maintenance Dredging, Wilmington Harbor, Southport Channel, Station 0+00 to 53+62.85 | ----- | ----- | ----- | ----- | ----- | ----- | ----- | ----- |
| 0012AA | Base - First 7,000 cubic yards | 7,000 | Cubic Yard | \$12.60 | \$88,200.00 | \$14.00 | \$98,000.00 | \$14.00 | \$98,000.00 |
| 0012AB | Base - All over 7,000 cubic yards | 3,000 | Cubic Yard | \$12.60 | \$37,800.00 | \$9.60 | \$28,800.00 | \$14.00 | \$42,000.00 |
| 0013 | Base - Maintenance Dredging, Wilmington Harbor, Battery Island Channel, Station 0+00 to 25+89.05 | ----- | ----- | ----- | ----- | ----- | ----- | ----- | ----- |
| 0013AA | Base - First 5,000 cubic yards | 5,000 | Cubic Yard | \$13.30 | \$66,500.00 | \$20.00 | \$100,000.00 | \$16.00 | \$80,000.00 |
| 0013AB | Base - All over 5,000 cubic yards | 5,000 | Cubic Yard | \$13.30 | \$66,500.00 | \$13.75 | \$68,750.00 | \$16.00 | \$80,000.00 |
| 0014 | Option - Stand By Time Wilmington Harbor | ----- | ----- | ----- | ----- | ----- | ----- | ----- | ----- |
| 0014AA | Option - One Day | 1 | Day | \$42,200.00 | \$42,200.00 | \$50,000.00 | \$50,000.00 | \$72,000.00 | \$72,000.00 |
| 0014AB | Option - All over One Day *(N.E.) | 10 | Days | \$42,200.00 | \$422,000.00 | \$50,000.00 | \$500,000.00 | \$72,000.00 | \$720,000.00 |
| 0015 | Option - Trawling Requirements (non-capture) Wilmington | ----- | ----- | ----- | ----- | ----- | ----- | ----- | ----- |
| 0015AA | Option - First Five Days | 5 | Day | \$4,300.00 | \$21,500.00 | \$4,000.00 | \$20,000.00 | \$3,700.00 | \$18,500.00 |
| 0015AB | Option - All Over Five Days *(N.E.) | 10 | Days | \$4,300.00 | \$43,000.00 | \$4,000.00 | \$40,000.00 | \$3,700.00 | \$37,000.00 |
| | Morehead City | | | | | | | | |
| 0016 | Base - Maintenance Dredging, Morehead City Harbor, Range A, Station 21+15 to 115+00 | ----- | ----- | ----- | ----- | ----- | ----- | ----- | ----- |
| 0016AA | Base - First 750,000 cubic yards | 750,000 | Cubic Yard | \$3.70 | \$2,775,000.00 | \$5.15 | \$3,862,500.00 | \$6.00 | \$4,500,000.00 |
| 0016AB | Base - All over 750,000 cubic yards | 500,000 | Cubic Yard | \$3.70 | \$1,850,000.00 | \$5.15 | \$2,575,000.00 | \$5.00 | \$2,500,000.00 |
| 0017 | Option - Stand By Time Morehead City | ----- | ----- | ----- | ----- | ----- | ----- | ----- | ----- |
| 0017AA | Option - One Day | 1 | Day | \$42,200.00 | \$42,200.00 | \$50,000.00 | \$50,000.00 | \$72,000.00 | \$72,000.00 |
| 0017AB | Option - All over One Day *(N.E.) | 10 | Days | \$42,200.00 | \$422,000.00 | \$50,000.00 | \$500,000.00 | \$72,000.00 | \$720,000.00 |
| 0018 | Option - Trawling Requirements (non-capture) Morehead City | ----- | ----- | ----- | ----- | ----- | ----- | ----- | ----- |
| 0018AA | Option - First Five Days | 5 | Day | \$4,300.00 | \$21,500.00 | \$4,000.00 | \$20,000.00 | \$3,700.00 | \$18,500.00 |
| 0018AB | Option - All Over Five Days *(N.E.) | 10 | Days | \$4,300.00 | \$43,000.00 | \$4,000.00 | \$40,000.00 | \$3,700.00 | \$37,000.00 |

*N.E. stands for not evaluated for award purposes

| | | | |
|---|-----------------|-----------------|-----------------|
| TOTAL AMOUNT OF LINE ITEMS 0001 - 0003 | \$2,428,000.00 | \$4,330,750.00 | \$3,752,850.00 |
| TOTAL AMOUNT OF LINE ITEMS 0004 - 0006 | \$11,602,700.00 | \$8,690,200.00 | \$20,290,600.00 |
| TOTAL AMOUNT OF LINE ITEMS 0007 - 0010 | \$2,121,900.00 | \$1,939,200.00 | \$2,851,000.00 |
| TOTAL AMOUNT OF LINE ITEMS 0011 - 0015 | \$4,282,700.00 | \$6,685,550.00 | \$7,247,500.00 |
| TOTAL AMOUNT OF LINE ITEMS 0016 - 0018 | \$4,688,700.00 | \$7,047,500.00 | \$7,847,500.00 |
| TOTAL AMOUNT OF LINE ITEMS 0001 - 0018 | \$25,124,000.00 | \$28,693,200.00 | \$41,989,450.00 |