

ABSTRACT OF OFFERS

Solicitation No.: W9126G-17-B-0002                      Date Issued: 2 Dec 2016                      Date Opened: 31 Jan 2017

Issuing Office: USAED-Ft. Worth

Project Title: Unrestricted Procurement -Maintenance Dredging Galveston Ship Channel, Texas, Entrance Outer, and Inner Bar Channel, and Houston Ship Channel, Bolivar Roads to Redfish Reef, Galveston and Chambers Counties, Texas, Hopper Deep Draft.

Number of Amendments Issued: 2

**GOVERNMENT ESTIMATE (Without Profit)**

ITEM NO.	DESCRIPTION	ESTIMATED QUANTITY		UNIT PRICE	ESTIMATED AMOUNT
0001	Mobilization & Demobilization	1	JOB	SUM	\$ 1,750,000.00
0002	Dredging-Galveston Entrance Channel and Outer Bar, Section Nos. 7, 8, & 9	682000	CY	\$ 2.33	\$ 1,589,060.00
0003	Dredging-Inner Bar Channel, Section Nos. 10, 11, & 12	899000	CY	\$ 3.51	\$ 3,155,490.00
0004	Dredging-Houston Ship Channel, Bolivar Roads to Redfish Reef, Section Nos. 13, 14, 15, 16, 17 & 18	454000	CY	\$ 4.95	\$ 2,247,300.00
0005	ODMDS No. 1 Monitor Surveys	1	JOB	SUM	\$ 54,900.00
0006	Sea Turtle Protection Section Nos. 7, 8, 9, 10, 11, & 12	1	JOB	SUM	\$ 55,800.00
0007	Sea Turtle Protection Section Nos. 13, 14, 15, 16, 17, & 18	1	JOB	SUM	\$ 26,550.00
<b>TOTAL SCHEDULE NO. 1</b>					<b>\$ 8,879,100.00</b>
<b>OPTION NO. 1</b>					
0008	Dredging Galveston Extended Entrance Channel, Section Nos. 1, 2, 3 & 4	601000	CY	\$ 2.28	\$ 1,370,280.00
0009	Sea Turtle Protection, Section Nos. 1, 2, 3, & 4	1	JOB	SUM	\$ 15,300.00
<b>TOTAL OPTION 1</b>					<b>\$ 1,385,580.00</b>
<b>TOTAL SCHEDULE NO. 1 AND OPTION NO. 1</b>					<b>\$ 10,264,680.00</b>
<b>OPTION NO. 2</b>					
0010	Dredging Galveston Extended Entrance Channel, Section Nos. 5 & 6	861000	CY	\$ 2.35	\$ 2,023,350.00
0011	Sea Turtle Protection, Section Nos. 5 & 6	1	JOB	SUM	\$ 23,400.00
<b>TOTAL OPTION 2</b>					<b>\$ 2,046,750.00</b>
<b>TOTAL SCHEDULE NO. 1 AND OPTION NO. 1 &amp; 2</b>					<b>\$ 12,311,430.00</b>
<b>OPTION NO. 3</b>					
0012	Mobilization & Demobilization-Sea Turtle Trawling & Relocation	1	JOB	SUM	\$ 5,000.00
0013	Sea Turtle Trawling & Relocation	30	DAY	\$ 4,000.00	\$ 120,000.00
<b>TOTAL OPTION 3</b>					<b>\$ 125,000.00</b>
<b>TOTAL SCHEDULE NO. 1 AND OPTION NO. 1, 2 &amp; 3</b>					<b>\$ 12,436,430.00</b>
<b>OPTION NO. 4</b>					

ABSTRACT OF OFFERS (CONT'D)

0014	Mobilization & Demobilization-Sea Turtle Trawling & Relocation (One Trawler Additional to Option No. 3)	1	JOB	SUM	\$ 5,000.00
0015	Sea Turtle Trawling & Relocation (One Trawler Additional to Option No. 3)	30	DAY	\$ 4,000.00	\$ 120,000.00
<b>TOTAL OPTION 4</b>					<b>\$ 125,000.00</b>
<b>TOTAL SCHEDULE NO. 1 AND OPTION NO. 1, 2, 3 &amp; 4</b>					<b>\$ 12,561,430.00</b>
<b>OPTION NO. 5</b>					
0016	Dredging Galveston Harbor Channel, Section No. 19	254000	CY	\$ 4.66	\$ 1,183,640.00
<b>TOTAL OPTION 5</b>					<b>\$ 1,183,640.00</b>
<b>TOTAL SCHEDULE NO. 1 AND OPTION NO. 1, 2, 3, 4 &amp; 5</b>					<b>\$ 13,745,070.00</b>

The apparent low bidder\*Manson Construction is 0.76% above the Government's Estimate

I CERTIFY THAT I HAVE OPENED, READ, AND RECORDED ON THIS ABSTRACT ALL OFFERS RECEIVED IN RESPONSE TO THIS SOLICITATION.

MARIA E. RODRIGUEZ  
 CONTRACTING OFFICER  
 GALVESTON EXECUTION BRANCH

ABSTRACT OF OFFERS (CONT'D)

Solicitation No.: W9126G-17-B-0002      Date Issued: 2 Dec 2016      Date Opened: 31 Jan 2017

Issuing Office: USAED-Ft. Worth

\*Manson Construction Co.

Business Size: Other Than Small

ITEM NO.	DESCRIPTION	ESTIMATED QUANTITY		UNIT PRICE	ESTIMATED AMOUNT
0001	Mobilization & Demobilization	1	JOB	SUM	\$ 2,620,000.00
0002	Dredging-Galveston Entrance Channel and Outer Bar, Section Nos. 7, 8, & 9	682000	CY	\$ 2.70	\$ 1,841,400.00
0003	Dredging-Inner Bar Channel, Section Nos. 10, 11, & 12	899000	CY	\$ 2.90	\$ 2,607,100.00
0004	Dredging-Houston Ship Channel, Bolivar Roads to Redfish Reef, Section Nos. 13, 14, 15, 16, 17	454000	CY	\$ 3.75	\$ 1,702,500.00
0005	ODMDS No. 1 Monitor Surveys	1	JOB	SUM	\$ 75,000.00
0006	Sea Turtle Protection Section Nos. 7, 8, 9, 10,	1	JOB	SUM	\$ 50,000.00
0007	Sea Turtle Protection Section Nos. 13, 14, 15,	1	JOB	SUM	\$ 25,000.00
<b>TOTAL SCHEDULE NO. 1</b>					<b>\$ 8,921,000.00</b>
<b>OPTION NO. 1</b>					
0008	Dredging Galveston Extended Entrance Channel, Section Nos. 1, 2, 3 & 4	601000	CY	3.10	\$ 1,863,100.00
0009	Sea Turtle Protection, Section Nos. 1, 2, 3, & 4	1	JOB	SUM	\$ 20,000.00
<b>TOTAL OPTION 1</b>					<b>\$ 1,883,100.00</b>
<b>TOTAL SCHEDULE NO. 1 AND OPTION NO. 1</b>					<b>\$ 10,804,100.00</b>
<b>OPTION NO. 2</b>					
0010	Dredging Galveston Extended Entrance Channel, Section Nos. 5 & 6	861000	CY	\$ 2.25	\$ 1,937,250.00
0011	Sea Turtle Protection, Section Nos. 5 & 6	1	JOB	SUM	\$ 20,000.00
<b>TOTAL OPTION 2</b>					<b>\$ 1,957,250.00</b>
<b>TOTAL SCHEDULE NO. 1 AND OPTION NO. 1 &amp; 2</b>					<b>\$ 12,761,350.00</b>
<b>OPTION NO. 3</b>					
0012	Mobilization & Demobilization-Sea Turtle Trawling & Relocation	1	JOB	SUM	\$ 12,000.00
0013	Sea Turtle Trawling & Relocation	30	DAY	\$ 2,500.00	\$ 75,000.00
<b>TOTAL OPTION 3</b>					<b>\$ 87,000.00</b>
<b>TOTAL SCHEDULE NO. 1 AND OPTION NO. 1, 2 &amp; 3</b>					<b>\$ 12,848,350.00</b>
<b>OPTION NO. 4</b>					
0014	Mobilization & Demobilization-Sea Turtle Trawling & Relocation (One Trawler Additional	1	JOB	SUM	\$ 12,000.00
0015	Sea Turtle Trawling & Relocation (One Trawler Additional to Option No. 3)	30	DAY	\$ 2,500.00	\$ 75,000.00
<b>TOTAL OPTION 4</b>					<b>\$ 87,000.00</b>
<b>TOTAL SCHEDULE NO. 1 AND OPTION NO. 1, 2, 3 &amp; 4</b>					<b>\$ 12,935,350.00</b>
<b>OPTION NO. 5</b>					
0016	Dredging Galveston Harbor Channel, Section No. 19	254000	CY	\$ 3.60	\$ 914,400.00
<b>TOTAL OPTION 5</b>					<b>\$ 914,400.00</b>
<b>TOTAL SCHEDULE NO. 1 AND OPTION NO. 1, 2, 3, 4 &amp; 5</b>					<b>\$ 13,849,750.00</b>

ABSTRACT OF OFFERS (CONT'D)

Solicitation No.: W9126G-17-B-0002 Date Issued: 2 Dec 2016 Date Opened: 31 Jan 2017

Issuing Office: USAED-Ft. Worth

Offeror: Great Lakes Dredge and Dock Co., LLC

Business Size: Other Than Small

ITEM NO.	DESCRIPTION	ESTIMATED QUANTITY		UNIT PRICE	ESTIMATED AMOUNT
0001	Mobilization & Demobilization	1	JOB	SUM	\$ 2,250,000.00
0002	Dredging-Galveston Entrance Channel and Outer Bar, Section Nos. 7, 8, & 9	682000	CY	\$ 2.50	\$ 1,705,000.00
0003	Dredging-Inner Bar Channel, Section Nos. 10, 11, & 12	899000	CY	\$ 4.05	\$ 3,640,950.00
0004	Dredging-Houston Ship Channel, Bolivar Roads to Redfish Reef, Section Nos. 13, 14, 15, 16, 17	454000	CY	\$ 5.80	\$ 2,633,200.00
0005	ODMDS No. 1 Monitor Surveys	1	JOB	SUM	\$ 15,500.00
0006	Sea Turtle Protection Section Nos. 7, 8, 9, 10,	1	JOB	SUM	\$ 63,500.00
0007	Sea Turtle Protection Section Nos. 13, 14, 15,	1	JOB	SUM	\$ 63,500.00
<b>TOTAL SCHEDULE NO. 1</b>					<b>\$ 10,371,650.00</b>
<b>OPTION NO. 1</b>					
0008	Dredging Galveston Extended Entrance Channel, Section Nos. 1, 2, 3 & 4	601000	CY	\$ 2.45	\$ 1,472,450.00
0009	Sea Turtle Protection, Section Nos. 1, 2, 3, & 4	1	JOB	SUM	\$ 42,500.00
<b>TOTAL OPTION 1</b>					<b>\$ 1,514,950.00</b>
<b>TOTAL SCHEDULE NO. 1 AND OPTION NO. 1</b>					<b>\$ 11,886,600.00</b>
<b>OPTION NO. 2</b>					
0010	Dredging Galveston Extended Entrance Channel, Section Nos. 5 & 6	861000	CY	\$ 2.50	\$ 2,152,500.00
0011	Sea Turtle Protection, Section Nos. 5 & 6	1	JOB	SUM	\$ 21,250.00
<b>TOTAL OPTION 2</b>					<b>\$ 2,173,750.00</b>
<b>TOTAL SCHEDULE NO. 1 AND OPTION NO. 1 &amp; 2</b>					<b>\$ 14,060,350.00</b>
<b>OPTION NO. 3</b>					
0012	Mobilization & Demobilization-Sea Turtle Trawling & Relocation	1	JOB	SUM	\$ 12,000.00
0013	Sea Turtle Trawling & Relocation	30	DAY	\$ 3,500.00	\$ 105,000.00
<b>TOTAL OPTION 3</b>					<b>\$ 117,000.00</b>
<b>TOTAL SCHEDULE NO. 1 AND OPTION NO. 1, 2 &amp; 3</b>					<b>\$ 14,177,350.00</b>
<b>OPTION NO. 4</b>					
0014	Mobilization & Demobilization-Sea Turtle Trawling & Relocation (One Trawler Additional	1	JOB	SUM	\$ 12,000.00
0015	Sea Turtle Trawling & Relocation (One Trawler Additional to Option No. 3)	30	DAY	\$ 3,500.00	\$ 105,000.00
<b>TOTAL OPTION 4</b>					<b>\$ 117,000.00</b>
<b>TOTAL SCHEDULE NO. 1 AND OPTION NO. 1, 2, 3 &amp; 4</b>					<b>\$ 14,294,350.00</b>
<b>OPTION NO. 5</b>					
0016	Dredging Galveston Harbor Channel, Section No. 19	254000	CY	\$ 4.30	\$ 1,092,200.00
<b>TOTAL OPTION 5</b>					<b>\$ 1,092,200.00</b>
<b>TOTAL SCHEDULE NO. 1 AND OPTION NO. 1, 2, 3, 4 &amp; 5</b>					<b>\$ 15,386,550.00</b>

**ABSTRACT OF OFFERS (CONT'D)**

Solicitation No.: W9126G-17-B-0002

Date Issued: 2 Dec 2016

Date Opened: 31 Jan 2017

Issuing Office: USAED-Ft. Worth

Offeror: Dutra Group

Business Size: Other Than Small

<b>ITEM NO.</b>	<b>DESCRIPTION</b>	<b>ESTIMATED QUANTITY</b>		<b>UNIT PRICE</b>	<b>ESTIMATED AMOUNT</b>
0001	Mobilization & Demobilization	1	JOB	SUM	\$ 1,605,000.00
0002	Dredging-Galveston Entrance Channel and Outer Bar, Section Nos. 7, 8, & 9	682000	CY	\$ 2.90	\$ 1,977,800.00
0003	Dredging-Inner Bar Channel, Section Nos. 10, 11, & 12	899000	CY	\$ 3.50	\$ 3,146,500.00
0004	Dredging-Houston Ship Channel, Bolivar Roads to Redfish Reef, Section Nos. 13, 14, 15, 16, 17	454000	CY	\$ 5.50	\$ 2,497,000.00
0005	ODMDS No. 1 Monitor Surveys	1	JOB	SUM	\$ 13,000.00
0006	Sea Turtle Protection Section Nos. 7, 8, 9, 10,				\$ 69,000.00
0007	Sea Turtle Protection Section Nos. 13, 14, 15,	1	JOB	SUM	\$ 33,000.00
<b>TOTAL SCHEDULE NO. 1</b>					<b>\$ 9,341,300.00</b>
<b>OPTION NO. 1</b>					
0008	Dredging Galveston Extended Entrance Channel, Section Nos. 1, 2, 3 & 4	601000	CY	\$ 2.40	\$ 1,442,400.00
0009	Sea Turtle Protection, Section Nos. 1, 2, 3, & 4	1	JOB	SUM	\$ 19,000.00
<b>TOTAL OPTION 1</b>					<b>\$ 1,461,400.00</b>
<b>TOTAL SCHEDULE NO. 1 AND OPTION NO. 1</b>					<b>\$ 10,802,700.00</b>
<b>OPTION NO. 2</b>					
0010	Dredging Galveston Extended Entrance Channel, Section Nos. 5 & 6	861000	CY	\$ 2.40	\$ 2,066,400.00
0011	Sea Turtle Protection, Section Nos. 5 & 6	1	JOB	SUM	\$ 28,000.00
<b>TOTAL OPTION 2</b>					<b>\$ 2,094,400.00</b>
<b>TOTAL SCHEDULE NO. 1 AND OPTION NO. 1 &amp; 2</b>					<b>\$ 12,897,100.00</b>
<b>OPTION NO. 3</b>					
0012	Mobilization & Demobilization-Sea Turtle Trawling & Relocation	1	JOB	SUM	\$ 6,000.00
0013	Sea Turtle Trawling & Relocation	30	DAY	\$ 5,800.00	\$ 174,000.00
<b>TOTAL OPTION 3</b>					<b>\$ 180,000.00</b>
<b>TOTAL SCHEDULE NO. 1 AND OPTION NO. 1, 2 &amp; 3</b>					<b>\$ 13,077,100.00</b>
<b>OPTION NO. 4</b>					
0014	Mobilization & Demobilization-Sea Turtle Trawling & Relocation (One Trawler Additional	1	JOB	SUM	\$ 6,000.00
0015	Sea Turtle Trawling & Relocation (One Trawler Additional to Option No. 3)	30	DAY	\$ 5,800.00	\$ 174,000.00
<b>TOTAL OPTION 4</b>					<b>\$ 180,000.00</b>
<b>TOTAL SCHEDULE NO. 1 AND OPTION NO. 1, 2, 3 &amp; 4</b>					<b>\$ 13,257,100.00</b>
<b>OPTION NO. 5</b>					
0016	Dredging Galveston Harbor Channel, Section	254000	CY	\$ 4.50	\$ 1,143,000.00
<b>TOTAL OPTION 5</b>					<b>\$ 1,143,000.00</b>
<b>TOTAL SCHEDULE NO. 1 AND OPTION NO. 1, 2, 3, 4 &amp; 5</b>					<b>\$ 14,400,100.00</b>