

Solicitation No.: W9126G-17-B-0003 Date Issued: 23 NOV 16 Date Opened: 23 DEC 16

Issuing Office: USAED-Galveston

Project Title: Unrestricted Procurement - Houston Ship Channel, Sims Bayou to Turning Basin in Harris County, Texas, Pipeline Dredging.

Number of Amendments Issued: 0001

Government Estimate (Without Profit)

ITEM NO.	SCHEDULE NO. 1 DESCRIPTION	QUANTITY		UNIT PRICE	TOTAL
0001	Mobilization and Demobilization	1	JB	SUM	\$ 1,750,000.00
0002	Pipeline Management	1	JB	SUM	\$ 1,450,000.00
0003	Site Management	1	JB	SUM	\$ 100,000.00
0004	Dredging HSC, Section 1A and 1B	136,400	CY	\$ 7.24	\$ 987,536.00
0005	Dredging HSC, Sections 2-4	198,100	CY	\$ 7.66	\$ 1,517,446.00
TOTAL SCHEDULE NO. 1					\$ 5,804,982.00
OPTION NO. 1					
0006	Dredging PHA Docks, Sections 5-10	10,000	CY	\$ 16.00	\$ 160,000.00
0007	Dredging PHA Docks, Sections 11-17	133,700	CY	\$ 15.00	\$ 2,005,500.00
0008	Debris Removal, Sections 5-17	30	TN	\$ 3,000.00	\$ 90,000.00
0009	Standby for Docks, Sections 5-17	100	HR	\$ 3,500.00	\$ 350,000.00
TOTAL OPTION NO. 1					\$2,605,500.00
TOTAL SCHEDULE NO. 1 & OPTION NO. 1					\$8,410,482.00

* The apparent low bidder, CLOSBY DREDGING LLC is 36% BELOW the Government's Estimate.

I CERTIFY THAT I HAVE OPENED, READ, AND RECORDED ON THIS ABSTRACT ALL OFFERS RECEIVED IN RESPONSE TO THIS SOLICITATION.

COLE.CURTIS.JR.1231025746
 Digitally signed by
 COLE.CURTIS.JR.1231025746
 DN: c=US, o=U.S. Government,
 ou=DoD, ou=PKI, ou=USA,
 cn=COLE.CURTIS.JR.1231025746
 Date: 2016.12.23 16:40:27 -06'00'

CURTIS COLE, JR.
 CONTRACTING OFFICER

Solicitation No.: W9126G-17-B-0003 Date Issued: 23 NOV 16 Date Opened: 23 DEC 16
 Issuing Office: USAED-Galveston
 Project Title: Unrestricted Procurement - Houston Ship Channel, Sims Bayou to Turning Basin in Harris County, Texas, Pipeline Dredging.

Offeror: RLB Contracting, Inc., Port Lavaca, TX
Business Size: Small Woman Owned Business

ITEM NO.	SCHEDULE NO. 1 DESCRIPTION	QUANTITY		UNIT PRICE	TOTAL
0001	Mobilization and Demobilization	1	JB	SUM	\$ 1,000,000.00
0002	Pipeline Management	1	JB	SUM	\$ 800,000.00
0003	Site Management	1	JB	SUM	\$ 36,000.00
0004	Dredging HSC, Section 1A and 1B	136,400	CY	\$ 7.00	\$ 954,800.00
0005	Dredging HSC, Sections 2-4	198,100	CY	\$ 7.00	\$ 1,386,700.00
TOTAL SCHEDULE NO. 1					\$ 4,177,500.00
OPTION NO. 1					
0006	Dredging PHA Docks, Sections 5-10	10,000	CY	\$ 50.00	\$ 500,000.00
0007	Dredging PHA Docks, Sections 11-17	133,700	CY	\$ 14.00	\$ 1,871,800.00
0008	Debris Removal, Sections 5-17	30	TN	\$ 500.00	\$ 15,000.00
0009	Standby for Docks, Sections 5-17	100	HR	\$ 2,000.00	\$ 200,000.00
TOTAL OPTION NO. 1					\$2,586,800.00
TOTAL SCHEDULE NO. 1 & OPTION NO. 1					\$6,764,300.00

Offeror: Orion Marine Construction, Inc., Tampa, FL					
Business Size: Large Business					
ITEM NO.	SCHEDULE NO. 1 DESCRIPTION	QUANTITY		UNIT PRICE	TOTAL
0001	Mobilization and Demobilization	1	JB	SUM	\$ 1,365,000.00
0002	Pipeline Management	1	JB	SUM	\$ 1,116,000.00
0003	Site Management	1	JB	SUM	\$ 35,000.00
0004	Dredging HSC, Section 1A and 1B	136,400	CY	\$ 8.50	\$ 1,159,400.00
0005	Dredging HSC, Sections 2-4	198,100	CY	\$ 9.50	\$ 1,881,950.00
	TOTAL SCHEDULE NO. 1				\$ 5,557,350.00
	OPTION NO. 1				
0006	Dredging PHA Docks, Sections 5-10	10,000	CY	\$ 85.00	\$ 850,000.00
0007	Dredging PHA Docks, Sections 11-17	133,700	CY	\$ 8.00	\$ 1,069,600.00
0008	Debris Removal, Sections 5-17	30	TN	\$ 1,000.00	\$ 30,000.00
0009	Standby for Docks, Sections 5-17	100	HR	\$ 2,000.00	\$ 200,000.00
	TOTAL OPTION NO. 1				\$2,149,600.00
	TOTAL SCHEDULE NO. 1 & OPTION NO. 1				\$7,706,950.00

Offeror: Crosby Dredging, LLC, Galliano, LA APPARENT LOW BIDDER					
Business Size: Large Business					
SCHEDULE NO. 1					
ITEM				UNIT	
NO.	DESCRIPTION	QUANTITY		PRICE	TOTAL
0001	Mobilization and Demobilization	1	JB	SUM	\$ 850,000.00
0002	Pipeline Management	1	JB	SUM	\$ 1,150,000.00
0003	Site Management	1	JB	SUM	\$ 10,000.00
0004	Dredging HSC, Section 1A and 1B	136,400	CY	\$ 6.70	\$ 913,880.00
0005	Dredging HSC, Sections 2-4	198,100	CY	\$ 6.00	\$ 1,188,600.00
TOTAL SCHEDULE NO. 1					\$ 4,112,480.00
OPTION NO. 1					
0006	Dredging PHA Docks, Sections 5-10	10,000	CY	\$ 12.00	\$ 120,000.00
0007	Dredging PHA Docks, Sections 11-17	133,700	CY	\$ 7.00	\$ 935,900.00
0008	Debris Removal, Sections 5-17	30	TN	\$ 4,000.00	\$ 120,000.00
0009	Standby for Docks, Sections 5-17	100	HR	\$ 550.00	\$ 55,000.00
TOTAL OPTION NO. 1					\$1,230,900.00
TOTAL SCHEDULE NO. 1 & OPTION NO. 1					\$5,343,380.00